STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 12

NUMBER OF BI DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

09/ 20/ 06
03- 0E3704
03- SAC-50-12. 8

BI D

SUMMARY

I N SACRAMENTO COUNTY NEAR
RANCHO CORDOVA AT FAI R OAKS BRANCH
OVERHEAD

REPAI

0. 0% WOVEN' S
FUND TOTAL HA22 900, 000
ENG NEERS EST 785, 370. 00
RAS
Bl D TOTAL Bl DDER | D
760, 000. 00 3
849, 850. 00 2
993, 570. 00 4
1, 353, 353. 00 1

R APPROACH AND DEPARTURE SLABS

BUSI NESS ENTERPRI SES -

AMOUNT UNDER 25,370. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
09/ 21/ 06
CONTRACT CODE 'G '
19 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

60

PERCENT UNDER EST 3. 23

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

C C MYERS | NC

P O BOX 2948
RANCHO CORDOVA CA 95741-2948

METROPCLE

P O BOX 1632
LAKE FOREST CA 94903

VI KI NG CONSTRUCTI ON
COVPANY | NC

P O BOX 1508

RANCHO CORDOVA CA 95741

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

FAX

FAX

FAX

FAX

916 635-9370
00331359
916 635-1527

949 380-9414
00534372
949 380-9473

916 852-5530
00745029
916 852-5533

831 724-1011
00000089
831 768-4021

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



03- 0E3704 Bl D245

03- SAC-50-1 PAGE 2

09/ 20/ 06 09/ 21/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CONTRACTORS CHEM CAL JO NT SEALS ( PARTI AL)
HAYWARD CA
GLOBAL ENVI RONMENTAL NETWORK PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN ( PARTI AL)

FOUNTAI N VALLEY CA

TI TAN CONSTRUCTI ON SERVI CES REBAR ( PARTI AL)
SACRAMENTO CA



03- 0E3704
03- SAC-50-1
09/ 20/ 06

Bl DDER | D

NAME AND ADDRESS

Bl D245

PAGE 3

09/ 21/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CAMBLI N STEEL SERVI CES REI NFCRCI NG STEEL
SACRAMENTO CA
PAVI NG NET CONTRACTORS SUPPLY APPROACH SLAB ( PARTI AL)
LONG BEACH CA
PENHALL COVPANY CONCRETE REMOVAL, SAW CUT AND JO NT SEAL ( PARTI AL)
SACRAMENTO
THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CES TRAFFI C CONTROL ( PARTI AL)
EL SOBRANTE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CAMBLI N STEEL REI NFCRCI NG STEEL
SACRAMENTO CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
CONTRACTORS CHEM CAL JO NT SEAL
HAYWARD CA
SALI NAS REI NFORCI NG REBAR

LI VERMORE CA



03- 0E3704 Bl D245

03- SAC-50- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 20/ 06 09/ 21/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 1, 000. 00 1, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 7,500. 00 7,500. 00
5 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 2, 500. 00 2, 500. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 610. 00 35, 610. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 5, 000. 00 5, 000. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 62 35. 00 2,170. 00
9 260210 AGGREGATE BASE ( APPROACH SLAB) VB 30 725. 00 21, 750. 00
10 390144 ASPHALT CONCRETE (TYPE A, 19-MM TONN 2 400. 00 800. 00
MAXI MUM GRADI NG)
11 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 20 35. 00 700. 00
12 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 40 35. 00 1, 400. 00
13 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 297 1, 700. 00 504, 900. 00
(TYPE R)
14 510800 PAVI NG NOTCH EXTENSI ON VB 7 10, 000. 00 70, 000. 00
15 (S) 519120 JONT SEAL (MR 15 M) M 98 165. 00 16, 170. 00
16 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 130 20. 00 2, 600. 00
17 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 43 60. 00 2, 580. 00
18 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 24 180. 00 4,320.00
19 999990 MOBI LI ZATI ON LS LUMP SUM 70, 000. 00 70, 000. 00

TOTAL 760, 000. 00



03- 0E3704 Bl D245
03- SAC-50-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 20/ 06 09/ 21/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 1, 000. 00 1000. 00 1, 500. 00 1500. 00 1, 500. 00 1500. 00

2 2, 000. 00 2000. 00 1, 500. 00 1500. 00 1, 500. 00 1500. 00

3 2, 000. 00 2000. 00 5, 000. 00 5000. 00 13, 000. 00 13000. 00

4 4,000. 00 4000. 00 5, 000. 00 5000. 00 15, 000. 00 15000. 00

5 2, 000. 00 2000. 00 500. 00 500. 00 1, 000. 00 1000. 00

6 84, 000. 00 84000. 00 140, 000. 00 140000. 00 259, 316. 00 259316. 00

7 6, 000. 00 6000. 00 12, 000. 00 12000. 00 30, 000. 00 30000. 00

8 50. 00 3100. 00 75. 00 4650. 00 50. 00 3100. 00

9 300. 00 9000. 00 400. 00 12000. 00 300. 00 9000. 00

10 600. 00 1200. 00 500. 00 1000. 00 600. 00 1200. 00

11 100. 00 2000. 00 40. 00 800. 00 150. 00 3000. 00

12 100. 00 4000. 00 40. 00 1600. 00 150. 00 6000. 00

13 2, 000. 00 594000. 00 1,975.00 586575. 00 2,500. 00 742500. 00

14 5, 000. 00 35000. 00 15, 000. 00 105000. 00 16, 000. 00 112000. 00

15 300. 00 29400. 00 175. 00 17150. 00 164. 00 16072. 00

16 60. 00 7800. 00 10. 00 1300. 00 9. 00 1170. 00

17 50. 00 2150. 00 25. 00 1075. 00 25. 00 1075. 00

18 50. 00 1200. 00 80. 00 1920. 00 80. 00 1920. 00

19 60, 000. 00 60000. 00 95, 000. 00 95000. 00 135, 000. 00 135000. 00

TOT 849, 850. 00 993, 570. 00 1, 353, 353. 00




